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ADDENDUM NO. 1

Date: March 19, 2009
To: Contractors
From: Wayne Smith, Project Manager, DFCM

Reference:  Building 5170 Renovation — Camp Williams
Utah National Guard
DFCM Project No. 08032470

Subject: Addendum No. 1

Pages Addendum Cover Sheet 1 page
Architect’s Addendum 10 pages
Total 11 pages

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the
execution or effective dates of this contract, the status of Utah Law and remedies available to the
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be
the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES: No schedule changes.

1.2 GENERAL ITEMS: See attached Architect’s Addendum

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 - facsimile 801-538-3267 - www.dfcm.utah.gov



ADDENDUM #1
RENOVATION OF READINESS CENTER
BUILDING 5170
CAMP WILLIAMS, UTAH
SHEET AD102
1. Replace existing sheet AD102 with attached Sheet AD102R

SHEET AE101
1. Replace existing sheet AE101 with Attached Sheet AE101R.

SHEET AE102
1. Replace existing sheet AE102 with attached sheet AE102R.

SHEET AE501

1. Revise finish schedule for rooms 202A, 202, & 203 to correspond with revised rooms
on sheet AE102. See attached partial finish schedule for these rooms.

STRUCTURAL

1. Replace sheet SE003 with attached sheet SE003
MECHANICAL

1. See attached VanBoerum & Frank Associates Addendum.

2. Add the following note to detail 6/P501:
Refer to detail 2/ME303 on sheet M502 for seismic strapping of water heater.

ELECTRICAL

1. See attached Spectrum Engineers Addendum.

SPECIFICATIONS

1. Add Flush Metal Partitions Inc. as an approved manufacture for toilet partitions in
Section 102113 - 2.2 A Manufactures:

2. Add Thermal Window Systems as an approved manufacture in Section 084113,
Aluminum Windows

3. Add Interface as an approved carpet manufacture for carpet tile — Section 096813-2.1
under state contract #102977A. Carpet must be equal to that specified.

4. Add Columbia as an approved manufacture for toilet accessories — Section 102800-
2.1

5. Revise the following sections as noted:



SECTION 017300 “EXECUTION”, SECTION 017329 “CUTTING AND PATCHING”, and
SECTION 024119 “SELECTIVE STRUCTURE DEMOLITION”

1. Delete 017300 1.3.A, 017329 1.5.A, and 024119 1.6.D and replace with the
following:

A or D. Hazardous Materials: Hazardous materials are present in the building. A
report on the presence of hazardous materials is on file for review and use.

Examine report to become aware of locations where hazardous materials are
present.

1. Hazardous materials will be removed by Owner under a separate contract,
with the exception of fluorescent light tubes and PCB ballasts. Removal may
occur before and/or during work of this Contract. See Division 01 Section
“Summary” for requirements related to cooperation and coordination with
separate contractors under other contracts.

2. If suspected hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner.

3. Comply with State of Utah Department of Health Division of Solid and
Hazardous Waste standards and regulations for removal and disposal of
fluorescent light tubes and PCB ballasts.

MISCELLANEQOUS CLARIFICATIONS

1. Information on the above wall security mesh is found in section 092216-2.4



ADDENDUM #1

RENOVATION OF READINESS CENTER
BUILDING 5170

CAMP WILLIAMS, UTAH

Partial Finish Schedule
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ADDENDUM
DATE: March 19, 2009
PROJECT NO: 8269
PROJECT: Utah National Guard, Camp
Williams, Bldg. 5170
DIVISION - 23
DRAWINGS
SHEET - M101
1 Add to Key Note 2: “(24x48 (typ) unless noted otherwise)”
2. Revise Key Note 8 to read, “Remove existing roof mounted A/C condensing unit in its entirety,
including refrigerant piping.”
3. Revise Key note 9 to read, “Remove existing roof top unit, including curb, in its entirety.
4, Add General Note to this sheet, “Patch and repair any roof penetrations relative to this work.”
SHEET - M102
1= Keynote 1 shown at return air grilles in Upper Assembly Hall shall be changed to Keynote 2
(24"x24”)
2. Revise Key Note 9 to read, “Remove existing roof mounted A/C condensing unit in its entirety,
including refrigerant piping.”
SHEET - M201
1. Add to Key Note 5, “"Extend flue and combustion air piping to roof. Penetrate roof with

concentric vent as recommended by manufacturer. Seal roof penetration as required to
maintain roof warranty.”

2. Revise Key Note 10 to read, “Install new air conditioning unit on roof in new location. Provide
new roof curb and platform similar to the existing roof mounted equipment platforms to
accommodate new unit.”

SHEET — M202

1. Key Note 1 shown at return air grilles for RT-3 shall be Key Note 2 (24X24 typ.)

2. Add to Key Note 5, “Provide condensate drain piping to exterior. Drop with condensate
drain piping down exterior wall to 6”” above lower roof. Discharge onto lower roof.”

3. Add to Key Note 11, “Provide new roof curb for new fan.”

SHEET - M601

1 Rooftop unit Schedule — add the following notes to the schedule.

5. Provide with winter start kit and low ambient down to 0 deg. F.
6. Refrigerant shall be R-410a

7. Gas heat shall be high, 2-stage.

8. Provide a factory installed, non-fused disconnect.

3. Exhaust Fan Schedule: Delete note 3.
4, Air Cooled Condensing Unit Schedule: Delete Note 3.
SHEET - P101
1 Key Note 11 at furnaces in Maintenance 119 shall read Key Note 14.
SALT LAKE CITY ST. GEORGE PHOENIX LOGAN POCATELLO
330 South 300 East 1070 W. 1600 S. Suite #104 1620 W. Fountainhead Pkwy. #309 40 West Cache Valley Bivd., Bidg. 1, Ste. B 811 W. Cedar Street
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SHEET - P102

1. Revise Key Note 3 to read, "Existing Rooftop Unit to be removed in its entirety, including
curb, and replaced. Disconnect and temporarily cap gas piping.”

SHEET - P401

1. 1" Floor Enlarged Water Plan: Valves shown on hot water return lines shall be calibrated
balancing valves.

2. 1% fioor Enlarged Plumbing Ptan: LAV-1 shown shall be L-1.

PRIOR APPROVALS

The following manufacturers, trade names and products are allowed to bid on a name brand only basis
with the provision that they completely satisfy all and every requirement of the drawings, specifications
and all addenda shall conform to the design, quality and standards specified, established and required for
the complete and satisfactory installation and performance of the building and all its respective paris.

item Manufacturer Comments
Rooftop Unit RTU-2,3 Reznor

Exhaust Fans EF-1-5 Captive Aire Exhaust Fans

Split System A/C Units Daikin AC

Split System A/C Units Samsung

Documents



| Addendum #1
SPECTRUM

ENGINEERS

Doing what's right: yestarday, tod,

To: Jerry Aurich Telephone: (801) 521-8564
Company: EFT Architects Fax: (801) 355-2938
265 East 100 South, Suite 350
Salt Lake City, Utah 84111 Copies to: File
From: David Affleck Telephone: 801-401-8473
Job: Camp Williams BLDG 5170 Toll Free: 800-678-7077
Readiness Center
Re: Addendum #1 Fax: 801-401-9473
Job Number: 20080419 E-mail: dla@spectrum-engineers.com
Date: March 19, 2009 Page: 1 of 1

DISTRIBUTED VIA:
[ Pickup ™ Delivery [~ Mail/Express Mail [~ Express Shipping

[v e-Mail [~ Enclosure [~ Fax [~ Other

Addenda ltems

In regards to Utah National Guard Camp Williams Building 5170 Readiness Center located in Bluffdale,
Utah.

1. Assembly Hall 113: Provide 3-each 3-way switches just to the east of the man door at gridline
B:2 and 3-each 3-way switches on the wall just east of gridline of C:5. Each set of 3-way switch-
es will control 1 row (1 circuit) of the high bay fluorescent light fixtures.

2. The "Cable Tray" shown on sheets EP101 and EP102 is 12 inch wide basket tray, and is not lad-
der type cable tray as indicated in the specifications.

3. Add a 4-inch conduit stub from the primary side of the new pad mounted transformer. Extend the
conduit stub, out a minimum of 5-feet beyond the concrete pad, to the east. Provide a cap and
label on the spare stub out conduit for the future connection to pad-mounted switch.

4. HF-99 fixtures shall be from the same family and have the same performance but shall be grid
mounting type or provided with flange kit for mounting in grid ceiling.

5. The wall between Classroom 202 and Classroom 203 has been removed and there are two pow-
er outlets stubbed above the floor. Contractor shall remove and relocate outlets to 2 separate ad-
jacent walls in the new room. Coordinate with Utah National Guard staff for desired location of
outlets.

6. Prior approved equals

a. HF-99: the equivalent fixture in Columbia Lighting is considered to be equal.

We trust this is the information you require.

David Affleck, Spectrum Engineers

Spectrum Engineers, Inc.

Mechanical Engineering ¢ Electrical Engineering ¢ Technology Design ¢ Lighting Design ¢ Acoustical Engineering
Theater Design ¢ Fire Protection

SALT LAKE CITY PHOENIX ST. GEORGE
800-678-7077
WWW.Spectrum-engineers.com




Harris & Associates.

265 East 100 South Suite 350

Salt Lake City, Utah 84111-1604
Ph (801) 521-8564 Fax (801) 355-2938

CONSULTANT INFORMATION

KEYED NOTES

1. REMOVE EXISTING PANELING & FIBER BOARD ON THIS WALL -
REPLACE WITH NEW 5/8" TYPE X GYPSUM BOARD AND PREP
WALL FOR REPAINTING

2. REMOVE EXISTING PANELING AND WOOD FURRING ON ALL 4
WALLS IN THIS ROOM. REPLACE WITH NEW 5/8" TYPE X GYPSUM
BOARD AND PREP FOR PAINTING.

3. REMOVE EXISTING PANELING ON THIS WALL - REPAIR AND
PREP WALL FOR REPAINTING

4. REMOVE EXISTING SLIP RESISTANT MATERIAL FROM
EXISTING TREADS

5. CUT OPENING FOR NEW DOOR

6. REMOVE EXISTING CERAMIC TILE ON WALLS AND FLOOR IN
THIS RESTROOM - SALVAGE ENOUGH WALL TILE FOR REPAIRS
IN ADJACENT WOMENS RESTROOMS.

7. REMOVE EXISTING SINKS, URINAL, TIOLET SHOWN DASHED
& ACCESSORIES IN BOTH RESTROOMS - SALVAGE FOR
RELOCATION

8. DEMOLISH THIS WALL AND REMOVE CEILING BACK TO NEW
WALL LINE

9. REMOVE EXISTING TOILET PARTITIONS & MIRRORS IN BOTH
RESTROOMS

10. CUT OPENING FOR NEW DOOR TO NEW STORAGE ROOM.

11. DEMOLISH EXISTING SHAFT & ASSOCIATED DUCT - CAP
DUCT ABOVE CEILING

12. REMOVE EXISTING DOOR AND ENLARGE OPENING FOR NEW
DOOR

13. REMOVE EXISTING DOOR AND INFILL OPENING WITH CMU TO
MATCH ADJACENT.

14. REMOVE EXISTING DOORS AND PREP OPENING FOR 3' X 7'
METAL FRAME

15. REMOVE REMAINING CEILING GRID COMPONENTS FROM
THIS ROOM

16. SEE CEILING PLANS FOR ROOMS WHERE THE EXISTING
CEILING TILE IS TO BE REMOVED. EXISTING CEILING GRID TO
REMIAN AND TILE TO BE REPLACED WITH NEW - TYPICAL.
SALVAGE EXISTING TILE FOR REPLACING DAMAGED TILES IN
ROOM NOT GETTING NEW TILE.

. DEMOLISH THIS WALL AND REPAIR WALL AND FLOOR WITH
TILE SALVAGED FROM OTHER RESTROOMS BEING DEMOLISHED
18. REMOVE EXISTING DOOR AND FRAME .

19. CUT OPENING IN EXISTING MASONRY WALL FOR NEW 3'X7'
METAL DOOR AND FRAME

GENERAL NOTES

1. REMOVE EXISTING CEILING TILE IN ALL 2ND FLOOR
ROOMS, HALLS, AND LOBBY.

2. REMOVE CARPET IN ALL 2ND FLOOR ROOMS, HALLS, &
LOBBY WITH EXISTING CARPET.

3. MAKE EVERY EFFORT POSSIBLE TO SALVAGE ENOUGH
TILE FROM THE DEMOLITION OF THE FIRST AND SECOND
FLOOR MEN'S ROOMS TO REPAIR THE TILE IN THE 2ND
FLOOR WOMEN'S ROOM WHERE FIXTURES ARE BEING
RELOCATED AND WHERE THE DUCT CHASE IS BEING
DEMOLISHED IN THE NORTHEAST CORNER OF THE 2ND
FLOOR WOMEN'S ROOM.

Utah National Guard

RENOVATION OF READINESS CENTER

BUILDING 5170
CAMP W.G. WILLIAMS, UTAH

SHEET TITLE

2ND FLR. DEMO. PLN.
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265 East 100 South Suite 350
Salt Lake City, Utah 84111-1604

Harris & Associates.

Ph (801) 521-8564 Fax (801) 355-2938

CONSULTANT INFORMATION

KEYED NOTES

ISHOWER AREA

1. NEW CERAMIC TILE FLOOR THROUGHOUT ENTIRE RESTROOM

2. SLOPE NEW FLOOR TO FLOOR DRAINS AT 1/8" PER FOOT.
3. NEW CERAMIC TILE FLOOR & BASE IN LOCKER ROOM TO
MATCH RESTROOM FLOOR

4. NEW 91" X 100" BENCH
5. REINSTALL LO S REMOVED FROM OLD LOCKER ROOM -
5% OF OWNER FURNISHED LOCKER TO BE ACCESSIBLE

6. AREA OF NEW MEZZANINE SEE STRUCTURAL FOR
DEMOLITION REQUIRED FOR INSTALLATION OF FOOTINGS &
COLUMNS AND DESIGN OF MEZZANINE

7. REPLACE EXISTING SEWER LINE - SEE MECHANICAL - REPAIR
FLOOR WHERE DAMAGED OR SAW CUT

8. NEW METAL DOORS AND FRAMES AND HARDWARE - PAINTED
9. SEE CEILING PLANS FOR ROOMS WHERE THE EXISTING
CEILING TILE IS TO BE REMOVED. - EXISTING CEILING GRID TO
REMIAN AND TILE TO BE REPLACE WITH NEW. TYPICAL

10. REPAIR & REPAINT SOFFIT

11. NEW STOREFRONT ENTRY DOORS, FRAMES, & SIDELIGHTS
12. NEW STAIRWAY SECURITY ENCLOSURE W/ NEW METAL
DOOR, FRAME & SECURITY HARWARE

13. PATCH AND REPAIR EXISTING SURFACE TO MATCH
ADJACENT AT NEW STOREFRONT.

14. REPAINT W/ EPOXY PAINT, EXISTING STAIR, LANDING,
RAILINGS ETC THAT ARE CURRENTLY PAINTED GREEN - COLOR
AS SELCTED BY GUARD

15. REPAIR CEILING & WALLS WHERE HOODS, PLYWOOD, SINKS
ETC. WERE REMOVED AND REPAINT WALLS AND CEILING ABOVE
TILE LINE TO MATCH ADJACENT.

16. NEW SINK & SINK CABINET

17. REPLACE ALL MISSING OR DAMAGED CEILING TILE IN
CORRIDOR 123, 135, 158, & 159 WITH NEW MATCHING CEILING
TILE

18. PATCH TILE WHERE SEAT, CURB, AND WALL WERE REMOVED

W/ MATCHING TILE OR AS SELECTED BY THE ARCHITECT
19. RECAP END OF WALL WITH MATCHING TILE IF AVAILABLE OR
AS SELECTED BY THE ARCHITECT

20.. NEW ACCESSIBLE SHOWER FIXTURES AND SEAT.

e

21. NEW SINK & 30" PLASTIC LAMINATE COUNTER TOP SEE
11/AE202

22. CENTER MIRROR ON NEW SINK AND RELOCATE SOAP
DISPENSER ON OPPOSITE SIDE

23. NEW GYP BD WALL - PAINTED

24. NEW DOOR

25. REPLACE MISSING OR DAMAGED CEILING TILE IN CORRIDOR
123, 135, 158, & 159 WITH NEW MATCHING CEILING TILE

26. REPAINT EXISTING EXPOSED STRUCTURE.

27.NEW GYP. BOARD WALL. PAINT TO MATCH ADJACENT. REUSE
EXISTING DOORS AND HARDWARE. RELOCATE EXISTING
CONDUIT INTO NEW WALL.

28. WOMENS LOCKERS - O.F.O.I. - (N.I.C.) 5% OF OWNER
FURNISHED LOCKER TO BE ACCESSIBLE

29. NEW MASONRY WALL - SEE STRUCTURAL FOR ATTACHMENT
TO STRUCTURE.

30. DO NOT DAMAGE TILE ON EXISTING WALLS TO REMAIN

31. REPLACE FLOOR TILE REMOVED FOR ISTALLATION OF
FOOTINGS WITH NEW TO MATCH EXISTING.

32. NEW DUEL LEVEL DRINKING FOUNTAIN - SEE 12/AE203 &
MECHANICAL

33. 20" X 42" X 175" HIGH BENCH ANCHORED TO FLOOR
34. 30" X 48" CLEAR FLOOR SPACE

Utah National Guard

RENOVATION OF READINESS CENTER

BUILDING 5170
CAMP W.G. WILLIAMS, UTAH

SHEET TITLE
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Harris & Associates.

265 East 100 South Suite 350
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&\ \W | | 5,REPAIR WALL WHERE OPENING WAS CUT. REPAINT BOTHE
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B ENLARGED 2ND FLR RR PLN. D | [B-NEW 1 HOUR FIRE RATED GYP. BOARDIMETAL STUD WAL
dq SCALE: 3/8" =1-0" |
|

Ql_éll

19-11"

19-11"

TO ROOF STRUCTURE. FIRESTOP ALL PENETRATIONS.

PROVIDE 1 HOUR FIRE RATED JOINT AT TOP OF WALL.

7. PATCH AND REPAIR AREA WHERE EXISTING SHAFT WAS

DEMOLISHED TO MATCH ADJACENT.

A 8. TOWEL DISPENSER TBA#2 - TYP.

9. NEW ACCESSIBLE SINK

10. SOAP DISPENSER TBA#3 - TYP.

11. MIRROR @ EA SINK TBA#6 - TYP.

E 12.SANITARY NAPKIN DISPOSAL UNIT TBA#5 - TYP.

13. SLOPE FLOORS TO DRAINS @ 1/8" PER FOOT

14. NEW ACCESSIBLE TOILET STALL

15. GRAB BARS TBA#4 - TYP.

16. VERTICAL GRAB BAR TBA#4 - TYP.

17. TOILET PAPER DISPENSER TBA#1 - TYP.

18. NEW ACCESSIBLE SHOWER STALL

19. ROBE HOOK FOR EACH SHOWER TBA#10 - TYPICAL

20. REPAIR CEILING W/ NEW GYP BD CEILING IN AREA

F BETWEEN OLD WALL AND NEW WALL LOCATION

" 21. NEW INSULATED METAL STUD WALL W/ 5/8" GYP BD EACH
SIDE

% 22. FILL IN OLD DOOR OPENING WITH NEW MASONRY TO

ﬂ MATCH EXISTING.

7 vl 23. RELOCATE EXISTING TOWEL DISPENSER, MIRROR, AND
SOAP DISPENSER.

" 24. NEW SOAP DISH INSTALLED AT SHOWERS TYP.
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27. 30" X 48" CLEAR FLOOR SPACE
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/ 28. 20" X 72" X 173" HIGH BENCH ANCHORED TO FLOOR
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29. RELOCATE ELECTRICAL BOX - SEE ELECT ADDN.
30. INFILL OPENING TO MATCH ADJACENT
31. NEW METAL DOOR & FRAME PAINTED - MATCH DOOR 01
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SPECIAL INSPECTION AND TESTING (IBC 1704)

Indicate required Special inspections for project by checking the appropriate boxes:

FABRICATORS (IBC1704.2)

(W] Approved Fabricator Fabricators Name:

Fabricators must be on the DFCM approved fabricators list

[] Unapproved Fabricator | Fabricators Name:

In-plant inspections

W Steel Construction

STEEL (IBC1704.3)

Item

(For Non-AlSC-Certified Fabricators only)
W] Welding W Details

Reference/Comments

High Strength Bolting(1704.3.3) ‘ [] Continuous

‘ ] Periodic ‘ AISC Specification for Structural Joints Using ASTM A325 or A490 Bolts

WELDING (1704.3.1)

Details (1704.3.2)

Complete & partial penetration
groove welds

[m] Continuous

LI Periodic | 5 341.05 App Q-X, AWS D1.1

Multipass fillet welds

[m] Continuous

L] Periodic | AISC 341-05 App Q-X, AWS D1.1

Single-pass fillet welds > 5/16”

W) Continuous

[ Periodic | AlSC 341-05 App Q-X, AWS D1.1

Single-pass fillet welds < 5/16”

[] Continuous

] Periodic | AlSC 341-05 App Q-X, AWS D1.1

Floor & roof deck welds

[] Continuous

[m] Periodic AWS D1.3

REINFORCEMENT STEEL

[] Continuous

reinforcement

N/A
Verification of weldability [] Continuous | [] Periodic N/A
Shear wall and shear [] Continuous | [] Periodic N/A

Other reinforcement

[] Continuous

W] Periodic |AC| 318 3.5.2

Steel frame joint details

] Continuous

W Periodic ||BGC 1704.3.2

CONCRETE CONSTRUCTION (IBC1704.4)

Item

Reference/Comments

Materials (1704.4.1)

[] Continuous

[] Periodic | Obtain mix design histories per ACI 318 Sec. 5.3.1

Steel placement

[] Continuous

IE] Periodic | 100% visual inspection prior to concrete placement per ACI 318 Chapter 7
and AC| 301 Section 3

Steel welding

] Continuous

L] Periodic |N/A

Bolts prior & during placement

[m]) Continuous

D Periodic 100% visual inspection prior to concrete placement per ACI 318 App D, ACI 355.2

Use of required design mix

[ Continuous

] Periodic |verify the use correct mix design at delivery of each batch

Concrete sampling for strength
test, slump, air content, and
temperature of concrete

[m] Continuous

[] Periodic
Extent and frequency of testing per ACI 318 6.5.2 and ACI 301 1.6.4 and
project specification. In case of conflict, stricter requirements shall apply.

Concrete & shotcrete placement

[m]) Continuous

|:| PCI‘iOdiC Continuous observation to ensure proper concrete placement per ACI 318 5.8-5.10
and ACI 301 Section 5.

Curing temperature and
techniques

[] Continuous

E Periodic Monitor ambient temperature of concrete surface per ACI 318 5.11-5.13 and "Guide
to Curing Concrete” by ACI committee 308

Pre-stressed concrete

[] Continuous

L] Periodic |N/A

Pre-cast concrete

[] Continuous

[] Periodic |N/A

Posttentsioned concrete

[] Continuous

L] Periodic |N/A

Form work

[] Continuous

@ Periodic Verify that form work will result in shapes, lines, and dimensions of final structure
conforming to the contract documents

MASONRY CONSTRUCTION (IBC1704.5)

Item

Reference/Comments

As masonry construction begins:

Page 1 of 4

Structural fill material

[m] Continuous

L] Periodic IBC 1803.5, project specification,

and approved geotechnical report

Structural fill lift thickness

[m] Continuous

[l Periodic ¢ 1803.5, project specification,

and approved geotechnical report

Structural fill soil densities

[m] Continuous

[] Periodic IBC 1803.5, project specification,

and approved geotechnical report

Backfill soils materials

W) Continuous

[ Periodic IBC 1803.5, project specification,

and approved geotechnical report

Backfill soil densities

[m] Continuous

[] Periodic |5¢ 1803.5, project specification,

and approved geotechnical report

Fill material under side walks
and parking

[m] Continuous

Periodic
I:l IBC 1803.5, project specification,

and approved geotechnical report

Fill soil densities under side
walks and parking

[m] Continuous

Periodic
I:l IBC 1803.5, project specification,

and approved geotechnical report

PILE FOUNDATIONS (IBC1704.8)

Item Reference/Comments
Observe driving operation and [] Continuous [] Periodic N/A

reporting

Verify placement & installation [] Continuous [] Periodic N/A

data

PIER FOUNDATIONS (IBC1704.9)

265 East 100 South Suite 350
Salt Lake City, Utah 84111-1604

Ph (801) 521-8564 Fax (801) 355-2938

Harris & Associates.

CONSULTANT INFORMATION

N
B REAVELEY

ENGINEERS + ASSOCIATES

Consulting Structural Engineers

675 E. 500 S. Suite 400
Salt Lake City, UT 84102
P:801.486.3883
F:801.485.0911
www.reaveley.com

Item Reference/Comments
Observe drilling operation and [] Continuous [] Periodic N/A

reporting

Verify placement & installation [] Continuous [] Periodic N/A

data

SPRAYED FIRE-RESISTANT MATERIALS (IBC1704.10)

[tem

Reference/Comments

Structural member surface
conditions

[] Continuous

[] Periodic N/A

Material application

[] Continuous

[] Periodic /A

Material thickness

[] Continuous

[] Periodic N/A

Material density

[] Continuous

L] Periodic nyA

Bonding strength

[] Continuous

[] Periodic N/A

MASTIC AND INTUMESCENT FIRE-RESISTANT COATINGS (IBC1704.11)

[tem

Reference/Comments

‘ Material and instillation

[] Continuous

] Periodic Ny/A

EXTERIOR INSTULATION AND FINISH SYSTEMS (EIFS) (IBC1704.12)

Item

Reference/Comments

‘ Material and instillation

[] Continuous

[] Periodic N/A

ALTERNITIVE CONSTRUCTION METHODS OR MATERIALS (IBC1704.13)

Item

Reference/Comments

‘ Material and instillation

[] Continuous

] Periodic N/A

EPOXY (IBC1704.13)

Item

Reference/Comments

‘ Material and instillation

W) Continuous

[] Periodic Applicable for all epoxy anchors

SMOKE CONTROL (IBC1704.14)

Item Reference/Comments
‘ Material [] Continuous [ Periodic nya
Page 3 of 4

Site prepared mortar

[] Continuous

] Periodic | AC| 530.1-05 Articles 1.6, 2.6A, Table 5

Construction of mortar joints

] Continuous

] Periodic | ACI 530.1-05 Articles 1.6, 3.3B, Table 5

Location of reinforcement,

and anchorages

connectors, pre-stressing tendons

[] Continuous

[m] Periodic
ACI 530.1-05 Articles 1.6, 3.4, 3.6A, Table 5

Pre-stressing technique

[] Continuous

L] Periodic |N/A

reinforcement

Grade and size of pre-stressing [J Continuous | [] Periodic
N/A
tendons and anchorages
Inspection program verify:
S‘;i;‘:c z}nd‘ location of structural [] Continuous | M Periodic ACI 530.1-05 Articles 1.6, 3.3G
elements
Igf}::(;;lzc and location of [] Continuous | M Periodic ACI 530-05 Sec. 1.2.2(¢), 3.1.6, ACI 530.1-05 Art. 1.6
Size, grade and type of [] Continuous | [M] Periodic

ACI 530.1-05 Articles 1.6, 2.4, 3.4, Table 5

Welding of reinforcement

[] Continuous

L] Periodic |N/A

Cold and hot weather protection

[] Continuous

W] Periodic | AC| 530.1-05 Articles 1.6, 1.8C-D

pre-stressing force

Application and measurement of

[] Continuous

[] Periodic N/A

Prior to grouting verify

Clean grout space

[] Continuous

@] Periodic | AC| 530.1-05 Articles 1.6, 3.2D, Table 5

Placement of reinforcement

[] Continuous

W] Periodic | AC| 530.1-05 Articles 1.6, 3.4, Table 5

Grout mix

[] Continuous

] Periodic | ACI 530.1-05 Articles 1.6, 2.6B, Table 5

Mortar joints

[] Continuous

@] Periodic | AC| 530.1-05 Articles 1.6, 3.3B, Table 5

Grout placement

(W) Continuous

[ Periodic | Acl 530.1-05 Articles 1.6, 3.5, Table 5

Grout and mortar specimens and
prisms

(W) Continuous

L Periodic | )0y 530 105 Articles 1.6, 1.4, Table 5

Construction and submittal
compliance verification

[] Continuous

] Periodic | 50| 530.1-05 Articles 1.6, 1.5, Table 5

Empirical masonry — Cat. I-1I1

[] Continuous

[] Periodic

Instillation

[] Continuous

L] Periodic N/A

Special inspection for seismic resistance (IBC1707)

Item

Reference/Comments

Structural Steel (1707.2)

W Continuous

[ Periodic oiSC 341-05, AWS D1.1

Structural Wood (1707.3)

[] Continuous

L] Periodic nya

Cold—formed steel framing
(1707.4)

[] Continuous

[] Periodic N/A

Pier foundations (1707.5)

[] Continuous

[] Periodic N/

Storage racks & access floors
(1707.6)

[] Continuous

[] Periodic N/A

Architectural components

[] Continuous

[] Periodic

Special Inspection not required per IBC Section 1707.7 Exception #1

(1707.10)

(1707.7)
(l\;[;‘;};aél]ical & electrical items [] Continuous [ ] Periodic N/A per State Building Official
Designated systems verification ~ [] Continuous [ ] Periodic
N/A
(1707.9)
Seismic isolation systems [] Continuous [ ] Periodic N/A

Inspection of seismic resistance are not required per IBC 1705.3 []

OTHER
[tem

Reference/Comments

[] Continuous

L] Periodic nya

[ Continuous

[] Periodic ny/a

Special Inspectors Shall:

e Be approved by the Building Official prior to performing any duties;
e Provide proof of licensure as a special inspector by the State of Utah for each type of inspection;
e [nspection reports are to meet the requirements of IBC 1704.1.2 and DFCM standards;
e Inspection reports are to be submitted to the code consultant, architect, DFCM project manager, and the State of Utah

KEYED NOTES

v

ARTHUR
PARRY

i

(1708.1.1) N/A Building Official within 48 hrs. of inspections; .

Empirical masonry — Cat. IV [] Continuous | [] Periodic N/A ¢ A final inspection report shall be submitted following completion of the project documenting the types of Utah Nat|0na| Guard
(1708.1.1) special inspections performed and a statement indicating that the structure is in compliance with the J

Engineered masonry — Cat. I-IIl | [ ] Continuous | [_] Periodic N/A drawings, specifications and applicable codes. IBC 1704.1.2 RENOVATION OF READINESS CENTER
1708.1.1 BUILDING 5170

Engineered masonry — Cat. IV [] Continuous | [] Periodic _ i | 14

(1708.1.1) Provide Level 2 Quality Assurance per IBC 2006 Table 1708.1. CAMP W.G. WlLLlAMS, UTAH
Engineering & pre-stressing steel | [ ] Continuous | [ ] Periodic

(1708.3) N/A

Structural steel (1708.4) ] Continuous | [ Periodic |provide testing per AISC 341 & AWS D1.1 SHEET TTLE
Qualification of mechanical & [] Continuous | [] Periodic ETTIT

electrical equipment (1708.5) N/A G EN STRU C N OT ES
Seismically isolated structures [] Continuous | [] Periodic N/A K

(1708.6)

Testing for seismic resistance is | [] Continuous | [] Periodic |provide testing per AISC 341-05 & AWS D1.1 REVISIONS  DATE BY DESCRIPTION
WOOD CONSTRUCTION (IBC1704.6) A

[tem Reference/Comments A

Prefabricated elements & [] Continuous [_] N/A

assembly Periodic A
SOILS CONSTRUCTION (IBC1704.7) A

Item Reference/Comments L

Site prcparalion D Continuous |§] Periodic Verify site preparation prior to placement and compaction of backfill per IBC Table 1704.7 DRAWN BY

c AT /REA CHECKED BY
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